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June 9, 2005

01-Lak-20-62.2/63.4, 67.4/72.9
01-276814
ACNH-P020(137)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LAKE COUNTY FROM 2.5 KM
EAST OF NORTH FORK CACHE CREEK BRIDGE TO 6.8 KM WEST OF WALKER RIDGE ROAD AND FROM 7.9
KM WEST OF WALKER RIDGE ROAD TO 1.9 KM WEST OF COLUSA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 14, 2005.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 46, 48, 49, 51 and 53 are revised.  Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

In the Proposal and Contract, the Engineer’s Estimate Item 31 is revised and Item 64 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 4 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 6
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.
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Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
01-276814

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150710 REMOVE TRAFFIC STRIPE M 600

22 150742 REMOVE ROADSIDE SIGN EA 22

23 150805 REMOVE CULVERT EA 4

24 150820 REMOVE INLET EA 1

25
(S)

151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 790

26 152324 RESET ROADSIDE SIGN (METAL
POST)

EA 1

27
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 360

28 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

29 190101 ROADWAY EXCAVATION M3 7000

30 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

31 190151 CHANNEL EXCAVATION M3 11 400

32 190185 SHOULDER BACKING STA 83

33
(S)

034563 WEED CONTROL MAT (FIBER) M2 1520

34
(S)

203003 STRAW (EROSION CONTROL) TONN 2.7

35
(S)

203014 FIBER (EROSION CONTROL) KG 1220

36
(S)

203024 COMPOST (EROSION CONTROL) M3 2.4

37
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 130

38
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 270

39
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 110

40
(S)

204017 PLANT (GROUP W) EA 2040
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ENGINEER'S ESTIMATE
01-276814

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 721024 ROCK SLOPE PROTECTION
 (1/4T, METHOD B)

M3 8600

62 722020 GABION M3 710

63 729010 ROCK SLOPE PROTECTION FABRIC M2 10 000

64 BLANK

65
(S)

800001 FENCE (TYPE BW, METAL POST) M 620

66 820107 DELINEATOR (CLASS 1) EA 97

67 820112 MARKER (CULVERT) EA 71

68 820114 KILOMETER POST MARKER EA 14

69 820118 GUARD RAILING DELINEATOR EA 110

70 820151 OBJECT MARKER (TYPE L-1) EA 20

71
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 440

72
(S)

839553 END SECTION EA 2

73
(S)

839559 TERMINAL SYSTEM (TYPE ET) EA 2

74
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 21

75
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 40

76
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 28 000

77
(S)

850122 PAVEMENT MARKER
(RETROREFLECTIVE-RECESSED)

EA 1840

78 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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